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TECHNICAL SPECIFICATIONS
PROCUREMENT OF 


1. WORK LOCATION


2. GENERAL PROVISIONS
2.1. Scope of Work
The scope of the Procurement of 

2.2. Work Period
The time required t

2.3. Provisions for Work Implementation
2.3.1. Work Facilities
a. The Work Executor must present a work implementation schedule.
b. The Work Executor must present the identity of the workplace and the name, position, and expertise of each member of the Work Executor team.
c. The Work Executor is obliged and must provide all types of tools, equipment, and work supplies needed for the implementation of the work.
d. The Work Executor must provide a storage area for materials in a location safe from all damage, loss, and other things that could disrupt the work.
e. The Work Executor must maintain ethical behavior and politeness while working within the Indonesian Embassy in.
f. All facilities used must be in excellent condition and meet work requirements to ensure the work proceeds smoothly and easily.

2.3.2. Reporting
a. At the time of the 100% work handover, the Work Executor must submit As-Built Drawings / before and after pictures.
b. The Work Executor is required to create monthly reports (in hardcopy and softcopy format). All reports are to be made in 2 copies, consisting of:
· 1 copy for the Commitment Making Official.
· 1 copy for the Head of Mission of the Indonesian Embassy in 
This report will be checked and approved by the PPK, assisted by the Technical Team at the Mission, and will contain:
· Type and quantity of work performed;
· Other notes related to the implementation of the work.
c. Minutes of Handover of Work Results (First Handover);
d. Minutes of Handover for the Maintenance Period (Second Handover).
e. The Work Executor is required to compile documentation/photos of work progress.

3. PREPARATORY WORK
3.1. Project Documentation and Reporting
The Construction Service Provider must take colored pictures/photos of the work progress each month, showing the project's progress in general and details or other activities deemed necessary as project documentation.

The Construction Service Provider must record project implementation activities in the form of monthly reports. Reports are submitted to the PPK at the end of each month after being reviewed and approved.

3.2. Mobilization – Demobilization (Demolition and Debris Removal)
a. The Construction Service Provider must prepare and procure work equipment and auxiliary tools to be used during the work implementation.
b. The Construction Service Provider must maintain order and smooth transit during the transport of materials into the project site so as not to disrupt traffic circulation within the Embassy Building area.
c. When the work is completed, the Construction Service Provider is obliged to immediately remove the equipment and repair any damage caused by it.
d. In addition to providing the necessary equipment as mentioned above, the Construction Service Provider must provide auxiliary equipment that can support the main work under any conditions, such as tents/tarps for working in the rain and scaffolding for working at heights.

3.3. Warehouse/Storage Area for Tools and Materials.
a. The Construction Service Provider shall prepare a warehouse/storage area for tools and materials for work purposes at a designated location.
b. The warehouse/storage area will be used entirely by the Construction Service Provider for the duration of the work.

3.4. Site Clearing
All kinds of waste and used demolition materials must be removed from the project site every week and are not permitted to be piled up inside or outside the project, even temporarily.

3.5. Demolition Work
3.5.1. Notification
a. Before starting the initial work, the Work Executor must notify the Commitment Making Official and the Mission's Technical Team for an initial inspection and permission to carry out the work.
b. Notification must be given at least 1x24 hours before starting the work.
c. The Mission's Technical Team will conduct a joint inspection of the work location with the Work Executor before starting demolition.

3.5.2. Worksite Inspection
The implementation of the initial work (marking, demolition, land clearing, and moving of the User's belongings) must be prepared for any consequences that may arise during the work process. Approval to commence work is given after a joint inspection of the site conditions with the Mission's Technical Team and the Work Executor.

3.5.3. Securing/Disconnecting Installation Lines
a. Water, electricity, gas, air conditioning (AC) lines, or other installations that may obstruct existing paths can be shut off with the permission of the Mission's Technical Team and other relevant parties.
b. Notification must be given at least 1x24 hours before starting the work.
4. IMPLEMENTATION WORK
4.1. 




5. CLOSING
a. All regulations listed in the technical specification document and drawings are inseparable attachments and form a single entity; for this, the Executor is deemed to understand.
b. During the Maintenance Period, the Executor is obliged to maintain, secure, and repair any defects that arise so that, before the second handover, the work is declared to be in accordance with the technical specifications.
c. These regulations serve as a guide for the implementation of the construction and as the basis of the Contract. The results will naturally depend on its implementation.
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